Company	Megasafe Technology Pte. Ltd.
Digital Solution Name & Version Number <sup>1</sup>	iMakan - iMakan - Kiosk + QR Full Digi with Analytics
Appointment Period	05 September 2024 to 04 September 2025
Extended Appointment Period <sup>2</sup>	05 September 2025 to 04 September 2026

wef. 09 January 2025

## Standard Packaged Solution (ie. Minimum items to be purchased)

	Cost Item	Unit Cost (\$)	Unit	Quantity	Subtotal (\$)	Qualifying Cost * (\$)
1)	Software Self ordering kiosk license - Advanced ordering algorithm - Payment - Menu & photo configuration		per software	1.00		
	iMakan F&B management portal - Digital menu configuration - Order management solution - Subscription 12 months		per year	1.00		
	Promotion and auto upsell - Promotion logic x1 - Advanced upsell		per software	1.00		
	Customer management - Advanced customer management		per software	1.00		
	Intelligent Business Engine(IBE) -Analytics - Real time dashboards(mobile ready) - Detailed F&B reports		per year	1.00		
	iMakan instore QR self ordering standard - Online delivery and pickup module - Payment		per software	1.00		
	Food delivery platform integration		per year	1.00		
	Inventory		per year	1.00		
	Accounting integration		per year	1.00		
2)	Hardware Not Applicable					
3)	Professional Services					
	Menu & ordering flow consultation		per man hour	4.00		
	Menu & database setup		per man hour	6.00		
	Onsite installation & system setup		per man hour	6.00		
	Software UI setup and fine-tune user's experience		per man hour	4.00		
	System mapping & testing		per man hour	3.00		
4)	Training					
	User training		per man hour	7.80		
5)	Others Not Applicable					
				Total	\$ 13,380.00	\$ 10,880.00

<sup>&</sup>lt;sup>1</sup>A higher upgrade of the software version is acceptable, for example solution version 3.x allow anything from 3.0 to 3.99999 <sup>2</sup>As specified in the Letter of Appointment, IMDA may exercise the option to extend the Appointment Duration for an additional one-year ("Extended Appointment Period")

* Qualifying cost refers to the supportable cost to be co-funded under the grant									