

Company	Hubble Pte. Ltd.
Digital Solution Name & Version Number¹	Hubble Safety Management System - Hubble ePTW, Toolbox Meeting, Safety and Equipment Inspection - Package 4 - (5 Projects, 1 Year)
Appointment Period	13 June 2024 to 12 June 2025
Extended Appointment Period²	13 June 2025 to 12 June 2026

Standard Packaged Solution (ie. Minimum items to be purchased)

Cost Item	Unit Cost (\$)	Unit	Quantity	Subtotal (\$)	Qualifying Cost * (\$)
1) Software Software / Subscription fee (Up to 5 Projects, for 1 Year, Modules included): Safety Management: a. Electronic Permit-To-Work (e-PTW) b. Toolbox Meeting c. Safety Inspection d. Equipment Inspection Resource Management: a. Manpower Directory b. Contractor Directory c. Equipment Directory		Per Project Per Year	5.00		
2) Hardware Not Applicable					
3) Professional Services Server Setup & Data Migration including: - Project Scoping - Data Migration - Mobile App Setup - Web App Setup		Per Setup	1.00		
4) Training 3 sessions, each 2 hours (Location flexible to be either at office or worksite)		Per Session	3.00		
5) Others Not Applicable					
Total				\$ 27,850.00	\$ 27,300.00

¹ A higher upgrade of the software version is acceptable, for example solution version 3.x allow anything from 3.0 to 3.99999

² As specified in the Letter of Appointment, IMDA may exercise the option to extend the Appointment Duration for an additional one-year ("Extended Appointment Period")

* Qualifying cost refers to the supportable cost to be co-funded under the grant